

PROPOSAL

Pg. 1 of 2



For: Al Angelo Company

Phone: 360.281.1811

Address: 400 E Mill Plain Blvd #500; Vancouver, WA 98660

Date: 05/21/2026

Terms:

Email: JoshB@alangelo.com

Job Address: Al Angelo Tower
330 E Mill Plain Blvd; Vancouver, WA 98660

Attention: Josh Brown

WE PROPOSE TO FURNISH THE FOLLOWING

AMOUNT

- * *This quote & prices included herein are subject to modification at any time to take into account effects of any new tariffs, import taxes, surtaxes, duties and/or fees that may be imposed by US authorities against any of the products listed in this quote.*
- * *The prices and totals reflected in this quote include all known tariffs as of the date shown in this quote.*

Access Control:
Lobby Elevator Button Control
Floor Control
Option to Add Intercom at Elevator

Residential Elevator:

- Install: 1) HID Signo Keypad/Proximity Reader, Model 40NKS multiclass wall box series.
1) Brivo ACS6100-DB 2-door expansion board.
Other: — Run wiring from elevator room and fourth floor electrical room.
— Releases all floors with access.
— Adds \$6 to monthly fee.

\$ 4,095.00

Add Elevator Control to Restrict Floor Levels:

- Install: 1) Brivo ACS6100-I/O input/output board.
1) Brivo ACS6100R-EXP standard expansion enclosure.

\$ 2,745.00

Add ButterflyMX Output to:

- Fire all floors for each lobby door entry with all wiring.

\$ 2,160.00

Add ButterflyMX Floor Control:

- Install: 1) ButterflyMX floor controller. — Adds \$15 to monthly fee.

\$ 4,395.00

DATE INSTALLATION DESIRED

TOTAL

The above proposal is valid for 30 days. Agreements are contingent upon strikes, accidents or other conditions beyond our control. We carry manufacturers', contractors', & employers' liability & workman's compensation insurance. Customer agrees that all equipment is the property of contractor & allows contractor access to property to remove equipment if full payment is not made per contract terms. A 1 1/2% finance charge per month is charged on all past due accounts, plus all attorney fees & court cost for collection.
CCB # 46091 CC # METROOD121MJ AL ANGELO TOWER



WE ACCEPT THE ABOVE PROPOSAL:

2525 NE COLUMBIA BLVD PORTLAND OR. 97211
(503) 595-4716 (503) 285-1793 Fax

BY: _____ DATE: _____

Submitted By: JOHN KRUEGER
A20260520

PROPOSAL

Pg. 2 of 2



For: Al Angelo Company

Phone: 360.281.1811

Address: 400 E Mill Plain Blvd #500; Vancouver, WA 98660

Date: 05/21/2026 **Terms:**

Email: JoshB@alangelo.com

Job Address: **Al Angelo Tower**
330 E Mill Plain Blvd; Vancouver, WA 98660

Attention: Josh Brown

WE PROPOSE TO FURNISH THE FOLLOWING

AMOUNT

Notes:

- * Labor quoted at standard wage rates during normal working hours.
- * The above quotation is based on Metro Overhead Door, Inc. standard insurance limits. We do not carry Builder's Risk, Professional Liability, Cyber Security, Errors & Omissions or Crime Fidelity Insurance.
- * Any site orientations, mandatory fire watch, or any other additional site time required by customer will be added to project totals at \$180 per hour per man. You will need to notify Metro salesman if this will be required to add this value to this project.
- * If a client-supplied contract in excess of two pages is required, an additional \$350 fee will apply.
- * Bid does not account for repair of doors that are in poor operating condition. It assumes they close smoothly and latch securely with no binding.
- * Quote assumes wiring in conduit is not crushed and can be pulled through.
- * This quote & prices included herein are subject to modification at any time to take into account effects of any new tariffs, import taxes, surtaxes, duties and/or fees that may be imposed by US authorities against any of the products listed in this quote.
- * The prices and totals reflected in this quote include all known tariffs as of the date shown in this quote.
- * Taxes not included in above totals and will be added to final billing.

Warranties:

- * Brivo system – 3 years parts.
- * All other parts and labor – 1 year.
- * Warranty work to be done during normal working hours.
- * No warranty on reconnected/existing equipment or customer-supplied parts.

Exclusions:

- * Patching, painting, database programming.
- * Excludes any potential correction of code violations that may currently exist.

DATE INSTALLATION DESIRED

TOTAL

The above proposal is valid for 30 days. Agreements are contingent upon strikes, accidents or other conditions beyond our control. We carry manufacturers', contractors', & employers' liability & workman's compensation insurance. Customer agrees that all equipment is the property of contractor & allows contractor access to property to remove equipment if full payment is not made per contract terms. A 1 1/2% finance charge per month is charged on all past due accounts, plus all attorney fees & court cost for collection.

CCB # 46091 CC # METROOD121MJ

AL ANGELO TOWER



WE ACCEPT THE ABOVE PROPOSAL:

BY: _____ DATE: _____

2525 NE COLUMBIA BLVD PORTLAND OR. 97211
(503) 595-4716 (503) 285-1793 Fax

Submitted By: JOHN KRUEGER
A20260520

PROPOSAL

Pg. 1 of



For: Al Angelo Company

Phone: 360.281.1811

Address: 400 E Mill Plain Blvd #500; Vancouver, WA 98660

Date: 05/13/2026

Terms:

Email: JoshB@alangelo.com

Job Address: Al Angelo Tower
330 E Mill Plain Blvd; Vancouver, WA 98660

Attention: Josh Brown

WE PROPOSE TO FURNISH THE FOLLOWING

AMOUNT

✓
Access Control:
Lobby Elevator Button Control
Floor Control
Option to add intercom at Elevator

DATE INSTALLATION DESIRED

TOTAL

The above proposal is valid for 30 days. Agreements are contingent upon strikes, accidents or other conditions beyond our control. We carry manufacturers', contractors', & employers' liability & workman's compensation insurance. Customer agrees that all equipment is the property of contractor & allows contractor access to property to remove equipment if full payment is not made per contract terms. A 1 1/2% finance charge per month is charged on all past due accounts, plus all attorney fees & court cost for collection.
CCB # 46091 CC # METROOD121MJ AL ANGELO TOWER



WE ACCEPT THE ABOVE PROPOSAL:

BY: _____ DATE: _____

2525 NE COLUMBIA BLVD PORTLAND OR. 97211
(503) 595-4716 (503) 285-1793 Fax

Submitted By: JOHN KRUEGER
A20260520

PROPOSAL

Bid Number:

FOR:

PHONE:

ADDRESS:

DATE:

TERMS:

EMAIL:

JOB ADDRESS:

ATTENTION:

AMOUNT

RESIDENTIAL ELEVATOR

INSTALL 1) #SIGNO40K

1) #AES6100-DB

- RUN WIRING FROM ELEVATOR ROOM
+ 4TH FLOOR DISCREET ROOM

- RELEASED ALL FLOORS w/ ACCESS

ADD \$6 TO MONTHLY FEE
ADD ELEVATOR CONTROL TO RESTRICT
FLOOR LEVELS

4,095

INSTALL 1) #AES6100-1/0

1) #AES6100R-EXP

2,745

~~EXP~~

ADD BUTTERFLY MX OUTPUT TO
FIRE ALL FLOORS FOR LBBH
LOBBY DOOR ENTRY
w/ ALL WIRING

\$2,160

ADD BUTTERFLY MX FLOOR CONTROL

INSTALL 1) BUTTERFLY MX FLOOR
CONTROL -

4,395

ADD \$15 TO MONTHLY FEE

CURRENT LEAD TIME TO START WORK AS OF DATE OF QUOTE: _____

N. 4, 6, 31, 32, 26, 22

W. 19, 2, 3A, 15

E. DX1, EX6

L. M1215

M. 945

795M

Job Name:		Base Bid			Options		
		Model:	Cost x	Labor:	Material	Labor	Total:
OPENER:	Unit ()						
	Ctrl Box / Concrete						
	Battery Backup						
REMOTE:	Receiver						
	Remotes ()						
LOOPS:	Detectors						
	Wire/Sealant						
FIRE:	Box						
	Device P K S						
EYES:	Cells						
	Fab						
EDGES:	Edge ()						
	Transmitter						
	Receiver						
PEDESTAL:	Gooseneck						
	Concrete						
ENTRY SYS:	Controller						
	Reader						
	Cards						
	Software/Modem						
KEYPAD:							
SIREN/STROBE:							
7-DAY TIMER:							
MAG/STRIKE:							
IRON:	Gate x						
	Posts x						
	Rollers/Hinges						
	Panels/Fence						
	Ped Gate						
	Lock Assy						
	Concrete						
MISC:	Remove & Haul						
	O & M's						
	Parking						
	Drawings						
	Misc / Shipping						
	Permits						
	Travel/Per Diem						
	Warranty						
	Project Mgmt						
Material x _____		Labor Hrs: _____					
Cost Price	Cost Price						
Sub-Contract Electrical: Fence: Steel: Misc:	Cost x _____	Price					
					C	P	
				M			
				L			
Grand Total: \$							

PROPOSAL

Bid Number:

FOR:

PHONE:

ADDRESS:

DATE:

TERMS:

EMAIL:

JOB ADDRESS:

ATTENTION:

AMOUNT

COMMERCIAL LOBBY ELEVATOR - NO FLOOR
CONTROL, ALLOWS ACCESS TO ALL FLOORS

INSTALL 1) # SIGN 40K

1) # ACS 6100 DB

- RUN WIRING FROM ELEVATOR ROOM
+ 4TH FLOOR ELECTRICAL ROOM

- RELEASED ALL DOORS w/ ACCESS

- ADD CALL BOX OUTPUT FROM
CAPXS TO FIRE SOUND SIGNAL
TO ELEVATOR

- ADD \$6 TO MONTHLY FEE

7,110

N - 4, 6, 31, 32, 26, 22

W - 2A, 3A, 15

E 0X1, 0X6

NOT PAVE HOLE

CURRENT LEAD TIME TO START WORK AS OF DATE OF QUOTE: _____

Job Name:		Base Bid		Options		
Model:	Cost x	Labor:	Material	Labor	Total:	
OPENER: Unit ()						
Ctrl Box / Concrete						
Battery Backup						
REMOTE: Receiver						
Remotes ()						
LOOPS: Detectors						
Wire/Sealant						
FIRE: Box						
Device P K S						
EYES: Cells						
Fab						
EDGES: Edge ()						
Transmitter						
Receiver						
PEDESTAL: Gooseneck						
Concrete						
ENTRY SYS: Controller						
Reader						
Cards						
Software/Modem						
KEYPAD:						
SIREN/STROBE:						
7-DAY TIMER:						
MAG/STRIKE:						
IRON: Gate __ x __						
Posts __ x __						
Rollers/Hinges						
Panels/Fence						
Ped Gate						
Lock Assy						
Concrete						
MISC: Remove & Haul						
O & M's						
Parking						
Drawings						
Misc / Shipping						
Permits						
Travel/Per Diem						
Warranty						
Project Mgmt						
Material x _____	Labor Hrs: _____					
Cost Price	Cost Price					
Sub-Contract	Cost x _____	Price				
Electrical:						
Fence:						
Steel:						
Misc:						

	C	P
M		
L		
Grand Total: \$		

PROPOSAL

Bid Number:

FOR:

PHONE:

ADDRESS:

DATE:

TERMS:

EMAIL:

JOB ADDRESS:

ATTENTION:

AMOUNT

ADD READERS TO GARAGE ENTRIES

AT 5
DOORS

REMOVE EZACCESS BUTTONS

INSTALL 5) # 6NO 40

5) CYPRESS W/4 AND
SPLITTERS. ALLOWS
CONTROL OF TWO
READERS BY ONE
BRID BOARD

- RUN WIRING BETWEEN DEVICES

- TIE OUTPUT TO ADA

ASSUMED FIRE PANEL RELEASES DOOR
LOCK IN FIRE PULL CONDITIONS.

7,656

IF CITY APPROVAL PROCESS TO LOCK THESE
(EGRESS ENTRIES) A BUDGET
VALUE MAY BE NEEDED TO
VERIFY APPROVAL BUDGET

DOORS

\$3800

CURRENT LEAD TIME TO START WORK AS OF DATE OF QUOTE: _____

Job Name:		Base Bid		Options		
		Model:	Cost x	Labor:	Material	Labor
OPENER:	Unit ()					
	Ctrl Box / Concrete					
	Battery Backup					
REMOTE:	Receiver					
	Remotes ()					
LOOPS:	Detectors					
	Wire/Sealant					
FIRE:	Box					
	Device P K S					
EYES:	Cells					
	Fab					
EDGES:	Edge ()					
	Transmitter					
	Receiver					
PEDESTAL:	Gooseneck					
	Concrete					
ENTRY SYS:	Controller					
	Reader					
	Cards					
	Software/Modem					
KEYPAD:						
SIREN/STROBE:						
7-DAY TIMER:						
MAG/STRIKE:						
IRON:	Gate __ x __					
	Posts __ x __					
	Rollers/Hinges					
	Panels/Fence					
	Ped Gate					
	Lock Assy					
	Concrete					
MISC:	Remove & Haul					
	O & M's					
	Parking					
	Drawings					
	Misc / Shipping					
	Permits					
	Travel/Per Diem					
	Warranty					
	Project Mgmt					
Material x _____		Labor Hrs: _____				
Cost	Price	Cost	Price			
Sub-Contract	Cost x _____	Price				
	Electrical:					
	Fence:					
	Steel:					
	Misc:					
				Grand Total: \$ _____		

Tom Warnock

From: John Krueger
Sent: Wednesday, May 13, 2026 6:27 AM
To: Tom Warnock
Subject: FW: New access system for elevators - Angelo Tower

To me please.

John Krueger
Metro Access Control
2617 NE Columbia Blvd.
Portland OR 97211
503-595-4716 Office
503-946-1333 Direct
JohnK@metrogages.com
For sales reach out to sales@metrogages.com
For service dispatcher@metrogages.com

 Book time to meet with me

From: John Krueger
Sent: Wednesday, May 13, 2026 6:27 AM
To: 'Josh Brown' <joshb@alangelo.com>
Subject: RE: New access system for elevators - Angelo Tower

Josh,
Good morning. A few choices:

Lobby elevator button control: add one reader to turn off elevator call buttons in the lobby. Can also be set on a schedule to be free during certain hours. Budget \$7,600

Floor control which with reader mounted in each of the elevators that makes a person without a credential have to return to the ground floor, no access to other floors. Budget \$14,000 and that value figures the elevator contractor is running the in-shaft wiring.

Option to add another intercom at the elevators: \$3,000-8000

I leave out of state for a funeral until Tuesday. If you would like a solid, non-budgetary, value I can arrange to meet you on site to nail down details with the elevator contractor.

John Krueger
Metro Access Control
2617 NE Columbia Blvd.
Portland OR 97211
503-595-4716 Office

503-946-1333 Direct

JohnK@metro gates.com

For sales reach out to sales@metro gates.com

For service dispatcher@metro gates.com

 Book time to meet with me

From: Josh Brown <joshb@alangelo.com>

Sent: Tuesday, May 12, 2026 11:42 AM

To: John Krueger <johnk@metro gates.com>

Subject: New access system for elevators - Angelo Tower

CAUTION: This email originated from outside of the organization. Do not click links or open attachments unless you recognize the sender and know the content is safe.

Good morning John,

We recently had an incident at our Angelo Tower property where someone was let into the building by an Amazon driver, and once inside the lobby, they were able to access the residential elevator and terrorize the residential hallways (pulling alarm stations, walking into apartments, etc).

Obviously, there is now a safety concern for the building. We would like to explore the possibility of a fob/access system for not just the residential elevator, but the commercial elevator as well - thinking if someone were to get into the lobbies, they wouldn't be able to go elsewhere in the building beyond the lobbies and back outside.

We are hoping to get some numbers of what a system like this could cost. We know we would need our elevator company, TKE, involved as well, but I figured I would start the ball rolling with you.

Let me know what you think - I would be happy to walk the site with you if need be. Thank you in advance!



400 E. Mill Plain Blvd. #500
Vancouver, WA 98660

www.alangelo.com

